ATTACHMENT 4.0.1.2
Addendum #2
DESIGN-BUILD PRICE PROPOSAL
CHECKLIST

Project Name: 1-64 Widening and Route 623 Interchange Improvements
Contract ID Number: C00070542DB55

» Contents of Price Proposal:

D/Cost Breakdown Summary in whole numbers and Proposal Price, in
oth numbers and words (Attachment 4.8.1)

Schedule of Wue&i{emiudltemst@dance with Part 1, Section
4.8.2, including material quantities and costs of each proposed work
paekagepay item that makes up the total Proposal Price (Attachment

8.3)
Proposed Monthly Paymapt'Schedule showing the anticipated

monthly earnings schedule on which funds will be required and
assoeiated-value-of work-in accordance with Part 1, Section 4.8.3

Price Adjustment Information and Forms for Fuel, Asphalt and
Steel, including identification of pay items and associated quantities
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3)

Mroposa] Guaranty (C-24) required by Section 102.07 of Part 5,
ivision I Amendments to the Standard Specifications

Sworn Statement Forms (C-164, C-w’,(ttachments 4.8.7(a) and
4.8.6(b))

DBE Requirements Forms (C-H{C-49 ind/C-llZ) as applicable
(Attachments 4.8.7(a), 4.8.7(b) and 4.8.7(c))

m/CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file

lofl




Samantha Tran
%

rom: Jay Openshaw
Sent: Tuesday, August 13, 2013 1:15 PM
To: Dennis Miller; Samantha Tran
Subject: Fwd: I-64 Widening and Route 623 Interchange Improvements Project
Attachments: image001.png

James A Openshaw Il

President

El e —| 925 S. Military Highway, Virginia Beach, VA 23464
Main Office (757) 420-1140 x 22036

fax (757) 420-7250

| Exemplary Business Relationships | Exceptional Performance | Sustained Employee Ownership

FID #54-1833148

VA Class A Contractor #037384A

NC Contractor #40398

An Equal Opportunity Employer M/F/H/V & A Drug-Free Workplace

Begin forwarded message:

From: "Kindy, Stephen D., P.E. (VDOT)" <Stephen.Kindy@VDOT.Virginia.gov>
Date: August 13, 2013, 12:57:58 PM EDT

To: Jay Openshaw <JayO@evwilliams.com>

Subject: RE: |-64 Widening and Route 623 Interchange Improvements Project

VDOT will not be issuing an addendum. We will be receiving the Price Proposals by 4PM Wednesday
August 14™. We have tentative plans to have the price proposal opening on Friday August 16 at 9AM in
the Annex Room 712, L&D large conference room. The opening will be video streamed.

Steve /G/mfy

Stephen D. Kindy, P.E.

Senior Project Delivery Engineer | Alternative Project Delivery Office | Virginia Department of Transportation | 1401 East Broad Street,
Richmond, VA 23219 | 804.786.6016 Office | 804.786.7221 Fax | Stephen.Kindy@VDOT Virginia.gov | www.virgini

The information supplied in this message may be privileged, confidential and/or exempt from disclosure under applicable law. If you are not
the intended recipient of this message, the sender does not intend delivery to you to waive any privilege or right pertaining to this message.
You have no right to retain, disseminate, copy or disclose the material contained herein. If you have received this message in error, please
immediately notify the sender by return e-mail, and delete the errant message. Thank you.

> Please consider the environment before printing this email

From: Jay Openshaw [mailto:JayO@evwilliams.com]
Sent: Tuesday, August 13, 2013 8:19 AM
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Request for Proposals [-64 Widening and Route 623 Interchange Improvements

Part 1 Goochland County and Henrico County, Virginia
Instructions for Offerors Project No. 0064-964-110
April 23,2013 Contract ID # C0000070542DBS55

ATTACHMENT 4.3.1

PRICE PROPOSAL FORM

4.3.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary;

Design Services, LS $ 1417500
Mobilization (Construction), LS $_ 1.677.725
Quality Assurance (QA) (Construction), LS $ 997.500
Quality Control (QC) (Construction), LS $ 935.231
Earthwork, LS $_ 3662516
Roadway Incidentals, LS $_ 4,508.406
Bridge (Structures), LS $_ 5.670.000
Drainage (Structures), LS § 849,428
Pavement, LS $ 9,870,000
Permanent Traffic Control/Signage, LS $ 1.131.934
Maintenance of Traffic, LS $_1.009.536
All Others Costs, LS § 1824724

Proposal Price; (Specify the Total Lump Sum price in both numbers and words,
this price shall equal to the total sum of the items listed above)

Lump Sum (LS): Thirty three million five hundred fifty four thousand

($_33.554.500 )

Date: August 14, 2013

Vendor No> : 488

Commonwealth of Virginia
Virginia Department of Transportation



Attachment4.8.2

State Project: 0064-964-110

SCHEDULE OF ITEMS

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. Any pay items considered for price adjustments
shall be identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

Date: 8/14/2013
Fuel (F) or
VDOT ltem Price (P) Budgeted Cost
Code ' ltem Description Adjustment | App Quantity Unit' ($)
100 MOBILIZATION 1|LS $ 1,677,724.99
112 CLEAR AND GRUB 40(AC $ _ 480,000.00
101 CONSTRUCTION SURVEYING (CONSTRUCTION) 1]LS $  147,000.00
28500 WETLANDS 1JLS $ 550,000.00
24600 REMOVE EXISTING GUARDRAIL 13100|LF $ 13,100.00
22410 DEMOLITION OF PAVEMENT F 1]LS $ 1,022,000.00
27505 SILT FENCE 15000{LF $ 72,750.00
27451 INLET PROTECTION , TYPE A 20|EA $ 6,000.00
27422 DEWATERING BASIN 20|EA $ 6,000.00
120 REGULAR EXCAVATION F 182536{CY $ 2,327,334.00
27012 TOPSOIL CLASS A 2" 34/AC $ 509,984.02
125 GRADING 1JLS $ 503,500.00
85003 UNDERCUTS 13200|CY $ 339,504.00
1126 12" RCP 90|LF $ 4,221.90
1186 18" RCP 130|LF $ 7,207.20
1246 24" RCP 100|LF 3 7,463.00
1366 36" RCP 240|LF 3 27,633.60
1426 42" RCP 600|LF $ 89,556.00
1486 48" RCP 85|LF $ 16,311.50
8900 DI-12B 2|EA $ 15,352.22
7508 DI-7 10|EA $ 55,225.31
6360 36" END SECTION ES 1 OR 2 1|EA $ 4,906.15
6480 48" END SECTIONES 1OR 2 1|EA $ 2,931.85
24825 NS MODIFY EXIST. STRUCTURE 2|EA $ 11,588.68
700 POST INSTALLATION INSPECTION 1]LF $ 22,835.00
9150 EROS.CONTR.STONE CL. |, EC 1 F 250{TN $ 25,000.00
520 TRIPLE BOX CULVERT CLOSURE STA 1604 1]LS $  224,950.00
520 QUAD BOX CULVERT EXTENSION STA 1717 1|LS $  300,000.00
520 TRIPLE BOX CULVERT CLOSURE STA 1750 1|LS $  225,000.00
41827 ADJUST EXIST. FIRE HYDRANT 1]EA $ 2,132.25
10128 AGGR. BASE MATL. TY.INO. 218 F 129091 (TN $ 3,775,911.75
10100 AGGR. MATL. NO. 218 2400|TN $  91,368.00
10628 FLEXIBLE PAVE.PLANING 0" - 2" F 197000|SY $  212,760.00
13320 STD GR-2 5050|LF $ 90,900.00
13341 STD GR-6 5[EA $ 4,250.00
13347 STD GR-7 10|EA $ 16,500.00
13323 STD GR-2A 2790|LF $  54,405.00
13392 FOA-2TY 1 17|EA $  22,950.00
13393 FOA-2TY 2 6|EA $ 1,500.00
13315 STD GR-11 12|EA $ 6,300.00
13345 STD GR-9 (MB-3 TERMINAL OPTION) 1]EA 3 3,400.00
13421 MEDIAN BARRIER MB 3 275|LF $ 6,875.00
62055 42" BPPS-3 232|LF $ 68,904.00
62055 54" BPPS-1 1046|LF $ 312,754.00
21020 MEDIAN STRIP MS 1 110|SY $ 15,664.00
12322 MC-3B ASPHALT CURB 1300|LF $ 9,165.00
12505 ASPH.CONC.CURB BACKUP MATL. 100|TN $ 7.053.00
588 UD-4 UNDERDRAIN 56000{LF $ 356,160.00




592 CD-1 OR CD-2 UNDERDRAIN 1500|LF $ 21,465.00
596 EW-12 ENDWALLS FOR UNDERDRAINS 176|EA $ 70,897.75
598 INSPECTION PORTS FOR UNDERDRAINS 25|EA $ 4,743.75
24230 TRAFFIC BARRIER SERVICE CONC. 44300|LF $ 1,107,500.00
13630 IMPACT ATTENUATOR SERVICE TYPE I-A 38|EA $ 570,000.00
10700 RUMBLE STRIP ASPHALT 69000|LF $ 17,250.00
54510 CONSTR.PAVE.MARK.(TY.D,CL.))4" 150000|LF $ 159,000.00
54514 CONSTR.PAVE.MARK.(TY.D,CL.))8" 72425|LF $§ 152,816.75
54056 TY.B CL.IV PAVE.LINE MARK. 6" 33575|LF $ 116,505.25
54055 TY.B CL.IV PAVE.LINE MARK. 4* 140|LF $ 704.20
54032 TY.B CL.| PAVE. LINE MARK. 4" 100525|LF $ 45,236.25
54037 TY.B CL.| PAVE. LINE MARK. 8" 2635|LF $ 3.978.85
54240 TEMP. PAVE. MARKER 1 WAY 1300|EA $ 7,852.00
54217 SNOW PLOW. RAISED PAVE. MARKER ASPH.CONC 1255|EA $ 29,040.70
54105 ERAD. OF EXIST.PAVE.MARKING 362000|LF $  133,940.00
54210 REMOVE EXIST. RAISED PAVEMENT MARKER 800|EA $ 16,096.00
54300 PAVEMENT MESSAGE MARK. ELONGATED ARROW S 8|EA $ 885.28
54042 TY.B CL.| PAVE. LINE MARK. 24" 170|LF $ 855.10
24160 CONSTRUCTION SIGNS 1000|SF $ 75,000.00
50108 SIGN PANEL 1500|SF $ 42,330.00
10853 STONE MATRIX ASP.SMA 12.5(76 22) F,P 36365|TN $ 3,636,500.00
10655 STONE MATRIX ASP.SMA19.0(76 22) F,P 10536|TN $ 948,240.00
10643 ASPHALT CONCRETE TY. BM25.0D F.P 38634 TN $ 2,124,870.00
10636 ASPHALT CONCRETE TY. SM9.5D F.P 8150|TN $ 554,200.00
10612 ASPH.CONC.BASE CR.TY. BM 25.0 F.P 37783|TN $ 2,078,065.00
10611 ASPHALT CONCRETE TY. IM 19.0D F,P 330{TN $ 34,650.00
22501 FENCE FE W1 160|LF $ 4,000.00
22541 LINE BRACE UNIT FE W1,FE W2 4|EA $ 880.00
22581 CORNER BRACE UNIT FE W1,FE W2 4|EA $ 880.00
25505 FIELD OFFICE TY.I 20|MO $ 372,502.00
85006 NS WATER QUALITY SOIL MIX 1900|CY $ 161,652.00
144086 6" PIPE UNDERDRAIN WATER QUALITY SWALES 6550|LF $ 125,694.50
598 ENDWALL EW12 FOR WATER QUALITY SWALES 17|EA $ 6,887.21
595 QUTLET PIPE FOR WATER QUALITY SWALES 260|LF $ 3,720.60
27321 PROTECTIVE COVERING EC 2 WC SWALE 11500|8Y $ 23,272.98
85012 NS SWALE CHECK DAM 83|EA $ 48,668.71
25593 DESIGN BUILD QAQC 1|LS $  890,696.00
27102 REGULAR SEED 8500]LB $ 68,000.00
27103 OVERSEEDING 4000]LB $ 40,000.00
27250 LIME 68[TN $ 12,920.00
27210 FERTILIZER 10.2|TN $ 11,220.00
27105 LEGUME OVERSEEDING 3740|LB $ 41,140.00
51030 CONTROLLER 1]EA $ 19,262.82
51249 CONCRETE FOUND. PF 4 1|CY $ 2,073.13
51327 SIG. POLE MP 1 20' ONE ARM 40' 1]EA $ 14,684.66
51378 SIGNAL POLE MP 1 COMB. LUMIN. ONE ARM 5. 1|EA $ 23,322.69
51238 CONC. FOUND. SIGNAL POLE PF?8 20|CY $ 18,139.80
51830 HANGER ASSEMBLY SM 3, ONE WAY 6|EA $ 1,275.60
51540 LOOP DETECTOR AMPLIFIER 14|EA $ 4,319.00
51912 SAW CUT 3/8" 900|LF $ 12,096.00
51913 SAW CUT 5/8" 200|LF $ 2,994.00
56053 2" PVC CONDUIT 4500LF $ 15,390.00
56054 3" PVC CONDUIT 300|LF $ 906.00
56050 BORED CONDUIT 2" 2000|LF $ 56,780.00
56051 BORED CONDUIT 3" 400{LF $ 13,592.00
56021 1" PVC CONDUIT 200[LF $ 548.00
56026 1 1/4* METAL CONDUIT 20|LF $ 345.60
51170 ELECTRICAL SERVICE SE 5 1|EA $ 2,591.41
51607 14/7 CONDUCTOR CABLE 2000|LF $ 5,020.00




51615 14/1 ENCLOSED COND. CABLE 3000JLF $ 8,940.00
51700 14/2 CONDUCTOR CABLE SHIELDED 3000JLF § 6,060.00
55080 8 CONDUCTOR CABLE 2200]LF $ 2,926.00
51240 CONCRETE FOUNDATION PF 2 1]EA $ 656.49
51183 FLASHER 2|EA $ 10,077.72
51950 TEMP. SIGNALIZATION 1|LS $ 17,851.94
55586 JUNCTION BOX JB S1 18|EA $ 18,946.08
55587 JUNCTION BOX JB S2 4|EA $ 4,146.28
55588 JUNCTION BOX JB S3 1|EA $ 1,180.53
55344 ELECT. SERVICE SE7 TYPE A 4|EA $ 11,661.36
55196 LIGHTING POLE LP 3TYPE 2 2|EA $ 65,649.06
55191 LIGHTING POLE LP2 TYPE G 2|EA $ 23,610.64
51440 WOOD POLE CL. 4 30 4|EA $ 5,182.84
55020 2 CONDUCTOR CABLE 7000|LF $ 23,030.00
55060 6 CONDUCTOR CABLE 7000|LF $ 17,290.00
55580 JUNCTION BOX JB R1 16|EA $ 8,321.44
55140 CONCRETE FOUNDATION LF 1 TY. A 4|EA $ 28,793.44
56205 TEST BORE 8|EA $ 18,427.84
56200 TRENCH EXCAVATION ECI 1 4000|LF $ 54,960.00
51184 TRAF. SIG. HEAD SEC 12" LED 18|EA $ 3,757.68
51614 NS CONDUCTOR CABLE 1000|LF $ 14,170.00
52002 NS TRAFFIC SIGNALIZATION 1]EA $ 18,919.21
50869 REMOVE DISPOSE SIGN STRUCT.TY. WP 3 1]EA $ 15,836.40
50604 REMOVE TY. IV SIGNS 14|EA $ 16,751.42
50625 REPLACE WITH SIGN TY. SP6 ON O/H STR. 12|EA $ 11,617.36
50434 SIGN POST STP 1,2 1/2" 360|LF $ 176,216.40
50490 CONCRETE FOUNDATION STP 1 35|EA $ 31,384.50
50902 NS TRAFFIC SIGN 1|EA $ 97,321.85
56014 ELECT. SER. GRD. ELECTRODE(3M) 5|EA $ 561.51
00515 TEMPORARY SHEET PILING 7160|SF $  250,600.00
13611 IMPACT ATTENUATOR SERVICE TYPE | 4|EA $ 16,000.00
24296 TRAF.BARR.SER.CONC.SINGLE FACE 672|LF $ 20,160.00
24297 TRAF.BARR.SER.CONC.DOUBLE FACE 1600|LF $ 32,000.00
60404 CONCRETE CLASS A4 703|CY $  548,340.00
60450 CONC. CL. A4 BRIDGE APPR. SLAB 242|CY $ 89,540.00
60452 REINF. STEEL BRIDGE APPR. SLAB 45980|LB $ 45,980.00
60490 BRIDGE DECK GROOVING 2132|8Y $ 5,330.00
61205 NS PRE CONC BEAM BULB-T 69" 16[EA $ 1,184,000.00
61703 CR REINF. STEEL SOLID STAINLESS 112480|LB $  427,424.00
62010 CONCRETE PARAPET 600|LF $ 102,000.00
64005 SELECT MATL. TY. | MIN. CBR-30 11256 (TON $ 315,168.00
64011 STRUCTURE EXCAVATION 3444|CY $ 79,212.00
64100 DYNAMIC PILE TEST 4|EA $ 6,000.00
64112 STEEL PILES 12" 6440|LF $ 257,600.00
64768 DRIVING TEST FOR 12" STEEL PILE 180|LF $ 16,200.00
65013 CONCRETE CLASS A3 1050.8|CY $ 472,860.00
65200 REINF. STEEL 47440|LB $ 47,440.00
65201 CR RE.STEEL LOW CARBON\CHROMIUM 52480|LB $  104,960.00
66126 DRY RIPRAP CL.1 26" 2862{TON $§ 157,410.00
67900 NS DISM. & REM. EXIST. STR. 2015 EBL 1|LS $ 340,000.00
67900 NS DISM. & REM. EXIST. STR. 2016 WBL 1|LS $  310,000.00
67904 NS BRIDGE INCIDENTALS ACCESS B616 1|LS $ 150,000.00
67904 NS BRIDGE INCIDENTALS ACCESS B617 1|LS $  150,000.00

TOTAL

$33,554,500.00
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Request for Proposals I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

EXHIBIT 6.3 (c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

November 5, 2012

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. A master listing of standard items eligible for fuel adjustment is provided
by the Department on its website at the following link
http://www.virginiadot.org/business/resources/masteroptionalfuelitems.pdf. The listing on the web site
also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as
shown in the Department’s master listing of eligible items.

In order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
within the Schedule of Values those pay items and the associated quantities it chooses to have fuel
adjustment applied to in its work packages. ltems the Design-Builder claims in its application of
payment for fuel adjustments must be properly designated in order to be considered for adjustment.
Items not properly designated or left out of the Design-Builder's Schedule of Values will automatically not
be considered for adjustment.

The monthly index price to be used in the administration of this provision will be calculated by the
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information
Administration on highway diesel prices, for the Lower Atlantic region. The monthly index price will be the
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of
the month for all bids received during that month.

The current index price will be posted by the Department and will be calculated using the data from the
month preceding the particular estimate being vouchered for payment.

The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be
cost adjusted. The amount of adjustment per gallon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF
Where; S = Monetary amount of the adjustment (plus or minus)

B = Base index price
E = Current index price

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 2



Request for Proposals [-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

Q = Quantity of individual units of work
F = Appropriate fuel factor

Adjustments will not be made for work performed beyond the original contract time limit unless the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department's master
listing of eligible items, the Work Order must indicate which of these individual items will be fue! adjusted;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuel adjustment must be determined during development of the Work Order and clearly shown
on the Work Order form. The Base Index price on any new eligible pay items added by Work Order will
be the Base Index price posted for the month in which bids were received for that particular project. The
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When quantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double), the Department will review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegotiate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination
of progress or for extension of contract time.

X I elect to use this provision

__Telect not to use this provision

Vendor No.:

Commonwealth of Virginia
Virginia Department of Transportation
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EXHIBIT 6.3(b)

Form C-16a
7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PRICE ADJUSTMENT

INSTRUCTIONS - This form is to be completed and returned ONLY when asphalt concrete items are
designated for price adjustment on the bid price sheets.

PROJECT NUMBER:  0064-964-110 I-64 Widening and Route 623 Interchange Improvements

DISTRICT: Richmond, Virginia

Bid Prices in this contract for items containing PG 64-22 asphalt cement were developed using an f.0.b.
priceof $ 504.00 per IMPERIAL ton for PG 64-22. This quote will be averaged

into the monthly price index.

Bid Prices in this contract for items containing PG 76-22 asphalt cement were developed using an f.0.b.
priceof $ 704.00 per IMPERIAL ton for PG 76-22. This quote is project specific.

{When required by provisions)

Price quotes signed by each supplier from which the Design-Builder proposes to obtain PG 64-22 or PG 76-22
shall be maintained by the successful bidder. These quotes shall be retained on site during the life of the
Contract for review by the Engineer upon request.

X | elect to use this provision
__lelect not to use this provision DATE: __August 142613

SIGNATU

JAmes A. Openshaw, III, Prestdent
E. V. Williams, Inc.

(Firm or Corporation)

W488
(Vendor No.)




Request for Proposals I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Builder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment ltems such items will be subject to price adjustment as set forth
herein. If new pay items which involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items
of work identified in the Price Proposal/contract in accordance with this provision. Provided at the end of
this provision is a master listing of standard bid items the Department has determined are eligible for steel
price adjustment. Inventoried materials from the listing of eligible items are specifically excluded for
consideration. In addition, concrete items where reinforcing steel is normally included in the unit bid price
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and
parapets, are not eligible for consideration under this provision.

The requirements of this provision shall apply only to material cost changes that occur between the date
of the opening of the Price Proposal and the date the material is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Stee! ltems on Design-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Proposal Design-Builder declares its
intention to participate in the price adjustment in its contract with the Department. For the purposes of
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel Items on Design-Build
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for inspection and audit verification.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Eligible Steel Items on Design-Build Projects
furnished with its Price Proposal. Design-Builder must use the format as shown with this Form; no other
format for presenting this information will be permitted. Design-Builder shall certify that all items of
documentation are original and were used in the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shall
support the base line material price (“Base Price”) of the steel item only. Base price per pound shall not
include the following cost components: fabrication, shipping, storage, handling, and erection.

Failure to submit all documentation required or requested supporting the per pound prices on eligible
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying item under consideration will be subject to the following condition:
There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a

maximum of 60 percent from the Base Price when compared with the latest published price index
(“Price Index”) in effect at the time material is shipped to the fabricator.

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals [-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor
Statistics, Producers Price Index (PP} which measures the average price change over time of the specific
steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of
this provision indicates the Producers Price Index (PP!) steel category index items and the corresponding
1.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PPI) is
subject to revision 4 months after original publication, therefore, price adjustments and payments will not
be made until the index numbers are finalized.

The price adjustment will be determined by computing the percentage of change in index value beyond
10 percent above or below the index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of lading provided to the
Department. The final price adjustment dollar value will be determined by multiplying this percent
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price increase/decrease will be computed as follows:

A=BxPxQ
Where; A = Steel price adjustment in lump sum dollars
B=

Average weighted price of steel submitted in Design-Builder's Price
Proposal for project in price per pound as listed on the Form for
Price Adjustment for Eligible Steel ltems on Design-Build Project

P = Adjusted percentage change in PP! average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

The need for application of the adjustments herein to extra work will be determined by the Engineer on an
individual basis and, if appropriate, will be specified on the Work Order.

This price adjustment is capped at 60 percent. This means the maximum “P" value for increase or
decrease that can be used in the above equation is 50% (60%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Builder, any apparent
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment
will result in ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 8



Request for Proposals I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Department Participation

(All prices to be supported by project-specific quotes)

DATE FOR RECEIPT OF PRICE PROPOSAL August 14, 2013

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices (costs) are F.O.B. from the originating mill.

ltem Unit Date of
Number ltem Description Quantity Unit Price Supplier Quote

Well, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Stee! Adjustment for Design-Build
Projects to this Price Proposal and contract. The terms and conditions for participation are as stated in
the Special Provision For Steel Adjustment for Design-Build Projects.

E. V. Williams, Inc. August 14, 2013
Design-Builder Date

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals [-64 Widening and Route 623 Interchange Improvements

Part3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

Sample Calculation of a Price Adjustment (increase)

Project bid on April 28, 2004.
Project has 450,000 Ib. of eligible structural steel.

Design Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted™* BLS Producers Price Index (PP!l) most recently published average at time of opening of the
Price Proposal is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PP!) most recently published average for month of October is 161.1
Adjustment formula is as follows:

A=BXPXQ

Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PP| average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (161.1- 139.6)/139.6 — 0.10 = 0.054
Q = 450,000 Ib.

A= 0.2816 x 0.054 x 450,000
A = $6,842.88 pay adjustment to Design-Builder

Commonwealth of Virginia
Virginia Department of Transportation
Page 4 of 8



Request for Proposals I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

Sample Calculation of a Price Adjustment (decrease)

Project bid on April 28, 2004.
Project has 450,000 b. of eligible structural steel.

Design-Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted BLS Producers Price Index (PP!) most recently published average at time of opening of the
Price Proposal is 156.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PP!) most recently published average for month of October is 136.3
Adjustment formula is as follows:

A=BXPXQ

Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PP! average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (156.6 — 136.3)/156.6 — 0.10 = 0.030
Q = 450,000 Ib.

A= 0.2816 x 0.030 x 450,000
A= $3,801.60 credit to Department

Commonwealth of Virginia
Virginia Department of Transportation
Page 5 of 8



Request for Proposals [-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia

Lump Sum Agreement Project No. 0064-964-110

March 7, 2013 Contract ID # C00070542DB55
MASTER LISTING

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

March 18, 2009

BLS Series I. D.
Number WPU
ITEM NUMBER ITEM DESCRIPTION UNITS used in $ adjust.
00519 SHEET PILE, STEEL SF avg. 1017 & 101
00540 REINF. STEEL LB 101704
00542 EPOXY COATED REINF. STEEL LB 101704
00560 STRUCTURAL STEEL JB-1 LB avg. 1017 & 101
11030 REINF. STEEL BRIDGE APPR. SLAB LB 101704
11181 PATCH.HYDR.CEM.CONC. PAVE. SY 101704
13290 GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 101
13292 GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101
13294 GUARDRAIL GR-8B (NCHRP 350 TL-3) LF avg. 1017 & 101
13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101
13320 GUARDRAIL GR-2 LF avg. 1017 & 101
13323 GUARDRAIL GR-2A LF avg. 1017 & 101
13331 RAD. GUARDRAIL GR-2 LF avg. 1017 & 101
13333 RAD. GUARDRAIL GR-2A LF avg. 1017 & 101
13335 GUARDRAIL GR-3 LF avg. 1017 & 101
13341 GUARDRAIL TER. GR-6(WEATHERING STEEL LF avg. 1017 & 101
13351 GUARDRAIL GR-8 LF avg. 1017 & 101
13352 GUARDRAIL GR-8A LF avg. 1017 & 101
13353 GUARDRAIL GR-8B LF avg. 1017 & 101
13355 GUARDRAIL GR-10 LF avg. 1017 & 101
13421 MEDIAN BARRIER MB-3 LF avg. 1017 & 101
13450 MEDIAN BARRIER MB-5 LF avg. 1017 & 101
13451 MEDIAN BARRIER MB-5A LF avg. 1017 & 101
13452 MEDIAN BARRIER MB-5B LF avg. 1017 & 101
13545 REINF. STEEL LB 101704
14502 REINFORCING STEEL LB 101704
15290 PATCH.CEM.CONC.PAVE.TY.CRCP-A SY 101704
15302 PATCH.CEM.CONC.PAVE. TY. Il SY 101704
15305 PATCH.CEM.CONC.PAVE.TY. IV-A SY 101704
17323 GUARDRAIL BEAM * LF avg. 1017 & 101
17325 RADIAL GUARDRAIL BEAM * LF avg. 1017 & 101
17327 RUB RAIL LF avg. 1017 & 101
17353 CABLE GR-3 LF avg. 1017 & 101
17521 GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101
17523 RADIAL GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101
17525 RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101
22501 FENCE FE-W1 LF avg. 1017 & 101
22643 FENCE FE-CL LF avg. 1017 & 101
22645 FENCE FE-CL VINYL COATED LF avg. 1017 & 101
23043 WATER GATE FE-4 TY.llI LF avg. 1017 & 101
23501 FENCE FE-W1 (FABRIC ONLY) LF avg. 1017 & 101
45522 4" STEEL ENCASE. PIPE LF 101706
45532 6" STEEL ENCASE. PIPE LF 101706
45562 16" STEEL ENCASE. PIPE LF 101706

Commonwealth of Virginia
Virginia Department of Transportation
Page 6 of 8



Request for Proposals I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia

Lump Sum Agreement Project No. 0064-964-110

March 7, 2013 Contract ID # C00070542DB55
45572 18" STEEL ENCASE. PIPE LF 101706
45582 24" STEEL ENCASE. PIPE LF 101706
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PIPE LF 101706
50402 SIGN POST STEEL 3" LF 101706
50404 SIGN POST STEEL 4" LF 101706
50406 SIGN POST STEEL 6" LF 101706
50410 SIGN POST STEEL 10" LF 101706
50412 SIGN POST STEEL 12" LF 101706
50414 SIGN POST STEEL 14" LF 101706
50416 SIGN POST STEEL 16" LF 101706
50418 SIGN POST STEEL 18" LF 101706
51317 SIG. POLE MP-1 20' ONE ARM 30 EA 101706
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706
51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706
51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706
51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706
51337 SIG. POLE MP-1 20' ONE ARM 50 EA 101706
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706
51341 SIG. POLE MP-1 20' ONE ARM 54 EA 101706
51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706
51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706
51347 SIG. POLE MP-1 20' ONE ARM 60' EA 101706
51348 SIG. POLE MP-1 20' ONE ARM 62' EA 101706
51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42' EA 101706
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706
55162 LIGHTING POLE LP-1 30'-4' EA 101706
55163 LIGHTING POLE LP-1 30'-6' EA 101706
55166 LIGHTING POLE LP-1 30'-12' EA 101706
55169 LIGHTING POLE LP-1 35'-6' EA 101706
55171 LIGHTING POLE LP-1 35'-10" EA 101706
55176 LIGHTING POLE LP-1 40'-8' EA 101706
55185 LIGHTING POLE LP-2 TYPE A EA 101706
55186 LIGHTING POLE LP-2 TYPE B EA 101706
55187 LIGHTING POLE LP-2 TYPE C EA 101706
55188 LIGHTING POLE LP-2 TYPE D EA 101706
55189 LIGHTING POLE LP-2 TYPE E EA 101706
55190 LIGHTING POLE LP-2 TYPE F EA 101706
55192 LIGHTING POLE LP-2 TYPE H EA 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
61700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61705 EPOXY COATED REINF. STEEL LB 101704
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES50 LB avg. 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101

Commonwealth of Virginia
Virginia Department of Transportation
Page 7 of 8



Request for Proposals [-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia

Lump Sum Agreement Project No. 0064-964-110

March 7, 2013 Contract ID # C00070542DB55
61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W LB avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101
61821 STR.STEEL ROLLED BEAM ASTM A709 GRADES0 LB avg. 1017 & 101
61822 STR.STEEL ROLLED BEAM ASTM A709 GRADE50W LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg. 1017 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL LB 101704
65204 CORROSION RESISTANT REINF. STEEL LB 101704
65205 EPOXY COATED REINF. STEEL LB 101704
67086 PED. FENCE 6' LF avg. 1017 & 101
67088 PED. FENCE 8' LF avg. 1017 & 101
67089 PED. FENCE 10' LF avg. 1017 & 101
68100 REINF. STEEL LB 101704
68104 CORROSION RESISTANT REINF. STEEL LB 101704
68105 EPOXY COATED REINF. STEEL LB 101704
68107 STR.STEEL PLATE GIRDER ASTM A709 GRADES50 LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg. 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg. 1017 & 101
68115 STRUCT. STEEL LB avg. 1017 & 101
68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704
69060 SHEET PILES, STEEL SF avg. 1017 & 101
69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL LB 101704
69105 EPOXY COATED REINF. STEEL LB 101704
69110 STEEL PILES 10" LF avg. 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101

T elect to use this provision

X I elect not to use this provision

Date: Au 2013

. Openshaw, III, President

Design-Builder: . Williams, Inc.

;.\8)488

Vendor No.:

Commonwealth of Virginia
Virginia Department of Transportation
Page § of 8



Form C-24

Rev. 7-6-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOSAL GUARANTY
KNOW ALL MEN BY THESE PRESENTS, THAT WE  E. V. Williams, Inc. As
principal, and Hartford Fire Insurance Company Surety, are held and firmly bound unto the

Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE
BID, lawful money of the United States of America, for the payment of which, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly
by these presents.

SIGNED, sealed and dated this 14th Day of August , 2013

WHEREAS, the above said principal is herewith submitting its proposal for:

PROJECT NUMBER:

Contract ID #C00070542DB55, [-64 Widening and Route 623 Interchange Improvements, FED ID
#NH-064-2(150), Design Build Project

NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be
awarded the contract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faithful performance of the contract, then this
obligation shalt be null and void; otherwise to remain in full force and effect and the principal and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amnunt for which the obligee may legally contract with another party to perform the said work if the latter
amcunt be in excess of the former; but in no event shall the liability exceed the penal sum hereof.

E. V. Williams,_Inc. HartfordfFire Insurance Compafly /7 .

(Principal*) ] uret

By, By:
. wner) (Seal) Theresa S. Stump (Attome
.\Openzhaw, III

-ln-Fac;t } (Seal)

Hartford, CT 06155-0001

, President One Hartford Plaza
L \ (Principal*) (Address)
By: \ By:

“~_/(Officer, Partner or Owner) (Seal) (Surety Company)
(Princlpal®) (Attomey-in-Fact**) (Seal)
By: By:
(Officer, Partner or Owner) (Seal) (Address)

*Note: If the principal is a joint venture, each party thereof must be named and execution made by same hereon. If there is more than
one surety to the bid bond, each surety must be named and execution shall be made by same hereon.

Electronic Bid Only: In lleu of completing the above sectlon of the Contract Performance Bond, the Princlpal shall file an Electronic
Bid Bond when bidding electronically. By signing below the Principal is ensuring the identified electronic bid bond has been
executed and the Principal and Surety are firmly bound unto the Commonwealth of Virginia under the same conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
**Attach copy of Power of Attorney



Direct Inquiries/Claims to;

POWER OF ATTORNEY .=l

Hartford, Connecticut 06155
call: 888-266-3488 or fax: 860-757-5835)

KNOW ALL PERSONS BY THESE PRESENTS THAT: Agency Code: SurePath

Il_l Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut

I:I Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana

I:] Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
] Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
[___l Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana

[___l Hartford Insurance Company of lllinols, a corporation duly organized under the laws of the State of Illinois

[___l Hartford insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
[ ] Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut (hereinafter collectively referred to as the “Companies”) do hereby make, constitute and appoint
Theresa S. Stump of Lynchburg, VA

their true and lawful Attorney-in-Fact, to sign its name as surety(ies) only as delineated above by [X], and to execute, seal and acknowledge the
following bond, undertaking, contract or written instrument:

Bond No. Bid Bond on behalf of E. V. Williams, Inc. naming
Commonweaith of Virginia, Department of Transportation as Obligee in the amount of See Bond Form
on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or
guaranteeing bonds and undertakings required or permitted in any actlons or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009, the Companies
have caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary.
Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and wiil be
bound by any mechanically applied signatures applied to this Power of Attorney.

Wesley W. Cowling, Assistant Secretary M. Ross Fisher, Vice President

STATE OF CONNECTICUT }
SS

Hartford
COUNTY OF HARTFORD

On this 12th day of July, 2012, before me parsonally came M. Ross Fisher, to me known, who being by me duly swom, did depose and say: that
he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in and which executed
the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were
so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.

YoocAloonST~ Wognard

Kathleen T. Maynard

Notary Public
CERIFICAIE My Commission Expires July 31, 2016

1, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and corraect copy of the Power
of Attorney executed by said Companies, which is still in full force effective as of August 14, 2013
Signed and sealed at the City of Hartford.

e Sop
L

Gary W. Stumper, Vice President

SurePath POA 2012



ORDER NO.:
CONTRACT ID. NO.: C00070542DB55

Form C-104
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

I-64 Widening and Route 623 Interchange Improvements

PROJECT: _
Design-Build, Goochland & Henrico County
0064-964-110, P101, R201, C502

FHWA: NH-064-2(150)

This form must be completed, signed and returned with bid; and failure to do so may resuit in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWING STATEMENT EITHER BY SIGNING
THE AFFIDAVIT AND HAVING IT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED BY EACH PRINCIPAL OF A JOINT VENTURE BID.

STATEMENT, In preparation and submission of this bid, i, the firm, corporation or officers, agents or
employees thereof did not, either directly or indirectly, enter into any combination or arrangement with any
persons, firm or corporation or enter into any agreement, participate in any collusion, or otherwise take any
action in the restraint of free, competitive bidding in violation of the Sherman Act {15 U.S.C. Section 1) or
Article 1.1 or Chapter 12 of Title 18.2 (Virginia Governmental Frauds Act), Sections 59.1-9.1 through 59.1-

9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing sta‘ement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Comrmonwealth Transportation Board.

Signed at Virginia Beach, Virginia August 20 13
County (City), STATE
E. V. Williams, Inc. — President
{Name of Firm) ignature) Title (print)

STATE of _Virginia (CITY)of Virginia Beach

I Sharon B. Donahue . a Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day \}a.[nesjA. Openshaw, III

personally appeared before me and made oath that he is duly authorized to make the above statements

and that such statements are true and correct.

scribed and sworn t 14th day of August .20 13

My Commission expires  09/30/13
Registration No.: 194872

Natary'Rublic
OR

UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
subrnitted on behalf of the bidder for contracts to be let by the Commonwealth Transpartation Board.

Signed at , this day of 20
County (City), STATE

By:
{Name of Firm) (Signature) Titte {print)




PROJECT:

FHWA:

ORDER NO.:
CONTRACT ID. NO.:

Form C-105
Rev. 7-13-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

I-64 Widening and Route 623 Interchange Improvements
Design-Build, Goochland & Henrico County
0064-964-110, P101, R201, C502

NH-064-2(150)

This form must be completed, signed, notarized and returned with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1.

1, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent compelition or increase the cost of construction or maintenance of roads or

bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1970). (i
nane, so state).

NAME Location of Principaf Office
VTCA Richmond, VA
HRUHCA Chesapeake, VA
| (we) have X, have not . participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that [/We have X, have not , filed with the joint Reporting Committee,

the Director of the Office of Federal Coniract Compliance, a Federal Government
contracting or administering agency, or the former Presidents Committee on Equal
Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Lator [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subconiract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.

{Continued)



ORDER NO.:
CONTRACT ID. NO.:

Form C-105
page 2

3. The bidder certifies to the best of its knowledge and belief, that it and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily excluded from covered transactions by any Federal
department or agency;

{b) Have not within a three year period preceding this proposal beer: convicted of or
had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or lacal) transaction or contract under a public transaction; violation
of Federal or State antirust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanalions will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false infarmation may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation

Board.
Signed at __Virginia Beach, Virginia : dayof __ August .20 1
County (City), STATE —

E. V. Williams, Inc.
(Name of Firm)

STATEof _ Virginia

Vice President
Title {print)

Y (CITY) of _Virginia Beach

I _Sharon B. Donahue . @ Notary Public in and for the State and
County(City) aforesaid, hereby certify that this day\Ja-n{es A. Openshaw, III

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.
ribed and sworn to e me this 4th day of August .20 13

My Commission expires  September 30, 2013
Notary Poblic Registration No.: 194872




ORDER NO.:
CONTRACT ID. NO.: C00070542DB55

Form C-111
Rev. 2-15-11

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
MINIMUM DBE REQUIREMENTS

PROJECT NO.: 0064-964-110, P101, Rw201, C501, B610-B614, B616, B617, D601-D606

FHWANO..  NH-064-2(150)
***INSTRUCTIONS***

THIS FORM CAN BE USED BY THE CONTRACTOR TO SUBMIT THE NAMES OF DBE FIRMS TO BE UTILIZED ON THE PROJECT. THE
CONTRACTOR SHALL INDICATE THE DESCRIPTION OF THE CATEGORY (S, M, SP or H) AND THE TYPE OF WORK THAT EACH DBE
WILL PERFORM AND THE ALLOWABLE CREDIT PER ITEM(S). ADDITIONAL SHEETS TO SHOW THE ALLOWABLE CREDIT PER ITEM
MAY BE ATTACHED IF NECESSARY. PLEASE NOTE: THE AMOUNT OF ALLOWABLE CREDIT FOR A DBE SUPPLIER IS 60% OF THE
TOTAL COST OF THE MATERIALS OR SUPPLIES OBTAINED AND 100% FOR A DBE MANUFACTURER OF THE MATERIALS AND
SUPPLIES OBTAINED. A CONTRACTOR MAY COUNT 100% OF THE FEES PAID TO A DBE HAULER FOR THE DELIVERY OF MATERIALS
AND SUPPLIES TO THE PROJECT SITE, BUT NOT FOR THE COST OF THE MATERIALS AND SUPPLIES THEMSELVES.

SECTION I: DBE REQUIREMENT 10%
SECTION li: PERCENT ATTAINED BY BIDDER
11.10%
USED AS
SUBCONTR.(S) $ AMT. OF
MFG. (M) ALLOWABLE
NAME(S) AND CERTIFICATION NO. SUPPLIER (SP) TYPE OF WORK AND ITEM CREDIT PER
OF DBE(s) TO BE USED HAULER (H) NO.(S) ITEM
EBA ENGINEERING 003667 S ‘QUALITY CONTROL 890,696.00
H&B SURVEYING AND MAPPING 679423 S SURVEY 128,762.00
D&W FENCE INC - 626549 S FENCE 5,760.00
DW CARY HAULING 626699 H HAULING - ASPHALT 933,000.00
DW CARY HAULING 626699 H HAULING - STONE 387,200.00
SPIVEY PAVEMENT MARKINGS 653887 S PAVEMENT MARKINGS 667,650.00
DT READ STEEL CO 626596 S FURNISH & INSTALL REBAR 529,195.00
DT READ STEEL CO 626596 S FURNISH & INSTALL FORMS 48,640.00
CARDINAL SURVEY 686154 S SURVEY 135,000.00
TOTAL: $ 3,725,903.00
Total Contract Value  $ 33,554,500.00 X Required DBE A % = $ 3,355,450.00

I/WE CERTIFY THAT THE PROPOSED DBE(S) SUBMITTED WILL BE USED ON THIS CONTRACT AS STATED
HEREON AND ASSURE THAT DURING THE LIFE OF THE CONTRACT, I/'WE WILL MEET OR EXCEED THE
PARTICIPATION ESTABLISHED HEREON BY THE DEPARTMENT.

E. V. WILLIAMS, INC. : e
BIDDER
President 8/14/13
TITLE DATE




Form C-49
7-7-11
Sheet 1 of 10

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

--DO NOT DETACH--

THIS INFORMATION MUST BE SUBMITTED
WITH YOUR BID PROPOSAL IF YOUR BID DOES
NOT MEET THE PROJECT DBE REQUIREMENTS,

OR
WHEN REQUESTED BY VDOT

N/A GOAL MET

CONTRACT 1.0, Numger__ 000070542DB55

PROJECT NumBER 0064-964-110, P101, R201, C502
FHWA NUMBER NH'064'2(1 50)

DISTRICT

pATE BID susmirrep_ July 11,2013
. V. Williams, Inc.

BIDDER’S NAM




Form C-49
7-7-11
Sheet 2 of 10

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

CONTRACT 1.D. N0, ©00070542DB55 DATE suBmITTED July 11,2013

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINE

sioper E- V. Williams, Inc.  gcnar

TimLe President James A. Openshaw, llI

NAMES OF CERTIFIED DBEs AND THE DATES ON\WHICH THEY WERE SOLICITED TO BID
ON THIS PROJECT

INCLUDE THE ITEMS OF WORK OFFERED AND THE DATES AND METHODS USED FOR
FOLLOWING UP INITIAL SOLICITATIONS TO DETERMINE WHETHER OR NOT DBEs WERE
INTERESTED.

NAMES AND VENDOR
NUMBERS OF DBEs DATE OF INITIAL ITEM(S) OF WORK FOLLOW-UP METHODS
SOLICITED SOLICITATION AND DATES

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY

ATTACH COPIES OF SOLICITATIONS, TELEPHONE RECORDS, FAX CONFIRMATIONS,
ELECTRONIC INFORMATION, ETC.



Form C-49
7-7-11
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

C00070542DB55 July 11, 2013
CONTRACT I.D. NO. DATE SUBMITTED

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

E. V. Williams, Inc.
BIDDER SIGNA

President
TITLE

mes A. Openshaw, IlI

TELEPHONE M

TELEPHONE DATE TIME CONTACT PERSON OR
DBE(s) CALLED NUMBER CALLED CALLED VOICE MAIL STATUS

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY



Form C-49
7-7-11
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

CONTRACT I.D. No. ©00070542DB55 pate sumitTep_ July 11,2013

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

sioper E- V- Williams, Inc. ¢

TITLE President - Openshaw, Il

ITEM(S) OF WORK THAT THE B DEJM DE AVAILABLE TO DBE FIRMS

IDENTIFY THOSE ITEM(S) OF WORK THAT THE BIDDER MADE AVAILABLE TO DBE
FIRMS OR THOSE ITEM(S) THE BIDDER IDENTIFIED AND DETERMINED TO SUBDIVIDE
INTO ECONOMICALLY FEASIBLE UNITS TO FACILITATE DBE PARTICIPATION. FOR
EACH ITEM LISTED, SHOW THE DOLLAR VALUE AND PERCENTAGE OF THE TOTAL
CONTRACT AMOUNT. IT IS THE BIDDER'S RESPONSIBILITY TO DEMONSTRATE THAT
SUFFICIENT WORK TO MEET THE GOAL WAS MADE AVAILABLE TO DBE FIRMS.

ITEM(S) BROKEN

BIDDER DOWN TO PERCENTAGE

ITEM(S) OF WORK NORMALLY FACILITATE AMOUNT IN OF

MADE AVAILABLE | PERFORMS ITEM(S) | PARTICIPATION DOLLARS CONTRACT
(YIN) (YIN)

NOTE: INFORMATION REQUIRED FOR THIS SECTION CONTINUED ON SHEET 5
ATTACH ADDITIONAL PAGES IF NECESSARY



Form C-49
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

CONTRACT 1.D. No. ©00070542DB55 pate sugmitrep__ July 11, 2013

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED H _b
soper £- V- Williams, Inc.  genarure_(_

TITLE President mes A. Openshaw, I

ADDITIONAL INFORMATION REG DIIL/G ITEM(S) OF WORK_THAT THE
BIDDER MADE AVAILABLE TO RMS (Continued From Sheet 4)

ITEM(S) OF WORK MADE AVAILABLE, NAMES OF SELECTED FIRMS AND DBE STATUS,
DBEs THAT PROVIDED QUOTES, PRICE QUOTE FOR EACH FIRM, AND THE PRICE
DIFFERENCE FOR EACH DBE IF THE SELECTED FIRM IS NOT A DBE.

NAME OF
ITEM(S) OF WORK | SELECTED DBE OR NAME OF QUOTE IN PRICE
MADE FIRM AND NON-DBE REJECTED DOLLARS | DIFFERENCE IN
AVAILABLE(CONT.) VENDOR FIRM(S) DOLLARS

NUMBER

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY.

IF THE FIRM SELECTED FOR THE ITEM IS NOT A DBE, PROVIDE THE REASON(S) FOR
THE SELECTION ON A SEPARATE PAGE AND ATTACH.

PROVIDE NAMES, ADDRESSES, AND TELEPHONE NUMBERS FOR THE FIRMS LISTED
ABOVE.
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

C00070542DB55 July 11, 2013
CONTRACT I.D. NO. DATE SUBMITTED

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HE ;

E. V. Williams, Inc.
BIDDER SIGNATURE

TITLE President

ADVERTISEMENTS O R%) S OF PUBLICATION.

NAMES AND DATES OF EACH PUBLICATION IN WHCH A REQUEST FOR DBE
PARTICIPATION FOR THE PROJECT WAS PLACED BY THE BIDDER. ATTACH COPIES OF
PUBLISHED ADVERTISEMENTS OR PROOFS OF PUBLICATION.

PUBLICATIONS DATES OF ADVERTISEMENT

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

C00070542DB55 July 11, 2013
CONTRACT I.D. NO. DATE SUBMITTED

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

E. V. Williams, Inc.

BIDDER SIGNATU
TITLE President James A. Openshaw, Il

NAMES OF AGENCIES CONTACTED TO PROVIDE ASSISTANCE

NAMES OF AGENCIES (SEE SPECIAL PROVISION FOR 107.15) AND THE DATES THESE
AGENCIES WERE CONTACTED TO PROVIDE ASSISTANCE IN CONTACTING,
RECRUITING, AND USING DBE FIRMS. IF THE AGENCIES WERE CONTACTED IN
WRITING, ATTACH COPIES OF SUPPORTING DOCUMENTS.

METHOD AND DATE OF
NAME OF AGENCY CONTACT RESULTS

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY.
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

CONTRACT 1.D. N0, ©00070542DB55 pate sugmirrep_ July 11,2013

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HE

eiooer E- V. Williams, Inc.  ganaT0

TITLE President James A. Openshaw, il

TECHNICAL ASSISTANCE AND INFORMATION PROVIDED TO DBEs

EFFORTS MADE TO PROVIDE INTERESTED DBEs WITH ADEQUATE INFORMATION
ABOUT THE PLANS, SPECIFICATIONS, AND REQUIREMENTS OF THE BID DOCUMENTS
TO ASSIST THE DBEs IN RESPONDING TO A SOLICITATION.

IDENTIFY THE DBEs ASSISTED, THE INFORMATION PROVIDED, AND THE DATE OF
CONTACT. ATTACH COPIES OF SUPPORTING DOCUMENTS.

DBEs ASSISTED INFORMATION PROVIDED DATE OF CONTACT

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY.
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

CONTRACT 1.D. N0, C00070542DB55 pate susmirrep WYY 11,2013

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED

sioper E- V- Williams, Inc. g anaT
TITLE President

James A. Openshaw, ll|

EFFORTS MADE TO ASSIST DBEs AIN BONDING, LINES OF CREDIT,
INSURANCE, ETC.

EFFORTS MADE TO PROVIDE INTERESTED DBEs IN OBTAINING BONDING, LINES OF
CREDIT, INSURANCE, NECESSARY EQUIPMENT, SUPPLIES, MATERIALS, OR RELATED
ASSISTANCE OR SERVICES, EXCLUDING SUPPLIES AND EQUIPMENT THE
SUBCONTRACTOR PURCHASES OR LEASES FROM THE PRIME CONTRACTOR OR ITS
AFFILIATES.

IDENTIFY THE DBEs ASSISTED, THE ASSISTANCE OFFERED, AND THE DATES OF
SERVICES OFFERED AND PROVIDED. ATTACH COPIES OF SUPPORTING DOCUMENTS.

DBEs ASSISTED ASSISTANCE OFFERED DATES SERVICES OFFERED
AND/OR PROVIDED

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY.



Form C-49
7-7-11
Sheet 10 of 10
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

C00070542DB55 July 11, 2013
CONTRACT L.D. NO. DATE SUBMITTED

IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.

THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

E. V. Williams, Inc.

BIDDER SIGNATU
rree President es A. Openshaw, IlI

ADDITIONAL DATA TO SUPPORT D OBL'/Y ATION OF GOOD FAITH EFFORTS

ADDITIONAL DATA TO SUPPORT DEMONSTRATION OF GOOD FAITH EFFORTS

NOTE: ATTACH ADDITIONAL PAGES, IF NECESSARY




CONTRACT ID. NO.: C0070542DB5S

Form C-112
Rev. 3-1-11
Page 10of2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0064-964-110, P101, RW201, C501, B610-B614, B616, B617, D601-D606
Federal Project No.: NH-064-2(150)
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor E. V. WILLIAMS, INC.

By- President

Signature Title

s A. Openshaw, III Date: July 11, 2013
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:




Second Tier
Subcontractor if
Applicable
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By:

Signature

Third Tier
Subcontractor if
Applicable

Title
Date:

By:

Signature

DBE Contractor EBA Engineering, Inc.

Title
Date:

First Exec. Vice President
Title
7/11/13
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0064-964-110, P101, RW201, C501, B610-B614, B616, B617, D601-D606
Federal Project No.: NH-064-2(150)

This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor E. V. WILLIA

President
] Title
ames A. Openshaw, III Date: July 11, 2013
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:
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Second Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

Third Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

DBE Contractor ~H & B Surveying and Mapping, LLC

By:/‘@/%/ éwé Vice President

Sign#fture Title
Leslie R. "Les" Byrnside, LS Date: June 24, 2013
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0064-964-110, P101, RW201, C501, B610-B614, B616, B617, D601-D606
Federal Project No.: NH-064-2(150)
This form is to be submitted in accordance with the Department's Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor E. V. WILLIAMS, INC.

President
ignature Title
es A. Openshaw, III Date: July 11, 2013
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:




Form C-112
Rev. 3-1-11
Page 2 of 2

Second Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

Third Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

DBE Contractor // Y- M-) r&pcz , j}') C*
o C 18] [l ptoo, i)

Signature }’ Title
) Date: 7/11/13
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0064-964-110, P101, RW201, C501, B610-B614, B616, B617, D601-D606
Federal Project No.: NH-064-2(150)
This form is to be submitted in accordance with the Department's Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor E. V. WILLIAMS, INC.

B\ President
Si%na ure Title
es A. Openshaw, III Date: July 11, 2013
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:
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Second Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

Third Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

DBE Contractor /(/W /L/ /%/huj \,40 2
By: ( }///d

Signature Title
Date: ‘/,,Z,é/ ,:f FHT
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0064-964-110, P101, RW201, C501, B610-B614, B616, B617, D601-D606
Federal Project No.: NH-064-2(150)
This form is to be submitted in accordance with the Department's Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

Itis further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor E. V. WILLIAMSANG.

President
i Title
s A. Openshaw, III Date: July 11, 2013
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:




Second Tier
Subcontractor if
Applicable

Third Tier
Subcontractor if
Applicable

DBE Contractor

Form C-112
Rev. 3-1-11
Page 2 of 2

By:
Signature Title
Date:
By:
Signature Title
Date:
Spivey Pavement Markings, Inc.—
]
President
By:
nalire Title

Date: 07/10/2013
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: {4 — QL&‘F - 11O
Federal Project No.: MH o ZCl SD)

This form is to be submitted in accordance with the Department’'s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor E. V. Williams, Inc.

President
Title

Date: July 11, 2013

9]
amés A. Openshaw, ITT

First Tier
" Blegdt Lodmeden e WL
By: . = {558 w
Title

Date: TF/QJ/‘ZDI?



Second Tier
Subcontractor if

Applicable

Third Tier
Subcontractor if
Applicable

DBE Contractor
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ey L7
== Signature

By:
Signature Title
Date:
By:
Signature Title
Date:
D Qgﬁo S‘TEEL, Oo. , UJC
= '
/\"/ Fees petn

Titt

ou s J B U2
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0064-964-110, P101, RW201, C501, B610-B614, B616, B617, D601-D606
Federal Project No.: NH-064-2(150)
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor E. V. WILLIAMS,INC.

President
nafure Title
ames A. Openshaw, III Date: July 11, 2013
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:
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Second Tier
Subcontractor if
Applicable
By:
Signature Title
Date:
Third Tier
Subcontractor if
Applicable
By:
Signature Title
Date:
DBE Contractor Cardinal Survey & Design, PLC
By: / // %—___——' Owner
N ! Signature Title
Date: July 10, 2013
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COMMONWEALTH OF VIRGINIA

aes.oN 9960 Mayland Dr., Suite 400, Richmond, VA 23233 2 PUMBER
02 ag2gls Telephone: (804) 367-8500 9087204

BOARD FOR CONTRACTORS
CLASS A CONTRACTOR
*CLASSIFICATIONS* H/H

EV WILLIAMS INC

925 SOUTH MILITARY HWY

PO BOX 65128

VIRGINIA BEACH, VA 23467-5128

-TERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER Gordon N. Dixon, Durector
1AN THOSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA.

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)

SKET CARD) (DETACH HERE)

COMMONWEALTH OF VIRGINIA ;
[ DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
gé’:ﬁ_%ﬁ CB%;D FOR CONTRACTORS 1 9960 Mayland Dr., Suite 400, Richmond, VA 23233

*CLASSIFICATIONS” H/H

(FOLD)

EV WILLIAMS INC
925 SOUTH MILITARY HWY @
PO BOX 65128 :




